Machine Translated by Google

PRICE QUOTE FOR THE PLANNING SERVICES OF:

Change of use of a house into a 4-apartment building

Address:

6, rue du Cimetière L-7313 Heisdorf

PART A:

The architectural firm:

ATAM ARCHITECTURE & MANAGEMENT SARL

Address:

35, Rue Victor Hugo L-4140 Esch-sur-Alzette

PART B:

The project owner:

Mr. Usman Ramay

6, rue du Cimetière L-7313 Heisdorf

Project address:

6, rue du Cimetière L-7313 Heisdorf

Date: **27.01.2025**

Machine Translated by Google

Project objective:

The extension of the garden level and the extension of the ground floor level and the addition of a recessed floor.

The plan will include the possibility and will be organized in such a way as to later create a vertical cadastral survey for a building with four officially registered apartments, each with an average surface area of approximately 80 square meters. The building will have a gross floor area of approximately 450 square meters. The actual area may vary depending on local regulations and applicable standards.

The change of use of a single-family home into a four-unit apartment building, as per the attached sketch, has been accepted by both parties. Various modifications may be necessary to comply with municipal regulations. Significant changes to the building's layout and organization cannot be made by the client once the preliminary design has been accepted; otherwise, additional charges will apply.

The client agrees to continue collaborating with the same architectural firm for the various options analyzed by the architect, and together the two parties will discuss the different modalities.

The established project cannot be used by another architectural firm since it remains ATAM's intellectual property.

Any changes to the project program must be clearly communicated in advance, and the scope of the project and procedures must be adapted.

Remarks:

A cadastral or topographical measurement of the existing plot by a surveyor may be necessary or requested by the municipal administration; the related costs are borne by the project owner.

Additional requests from the administration or the client are to be offered separately not being part of the project program or special requests will have to be offered separately.

Requests that contain the same program are included in the price.

Feasibility depends on municipal regulations and the feasibility of implementation.

Machine Translated by Google

General information about services:

-Analysis of the municipal regulations and various other necessary regulations

-Site visit and measurements taken to develop an as-built plan

-…establishment of an existing as-built plan of the existing house in digital format

-Feasibility studies

-Preliminary draft and proposed improvement

-Project design

-Calculation of surfaces for COS and CMU coefficients if necessary and glazed surface

-Application for building permit

-Plans for expansion and renovation for the building permit application:

Floor plan view

Facades

Cut

Site **plan**

2x Exterior 3D Images

-Architect's Certificate OAI Order of Architects

-Printing of plans for the building permit application and for the client (2x municipality, 2x client)

-Submitting the building permit application to the municipality

-Request for advice from the CGDIS firefighters

-Request for advice from the various necessary departments

-Request for advice from the CFL if necessary

-Analysis of the existing building for renovation suitability

-Contacting the land registry administration for land measurement if necessary

Machine Translated by Google

PRICE
€29,500.00 excluding VAT.
€5,015.00 17% VAT.
€34,515.00 including VAT.

Payment methods:

First payment: 60% upon agreement and project start

2nd : 30% upon submission of the project to the municipal administration and for request for opinion

3rd : 10% upon obtaining the building permit

Note regarding the 3rd payment:

The architect is obligated to finalize the procedure up to and including obtaining the building permit, and any request that is part of the project program will be handled by the architect. Additional requests that exceed the project program and that may be submitted by the...
administrative services are to be offered separately and are not the responsibility of the architect.

Note regarding the project objective:

If during the development of the project the number of apartments is reduced for reasons of execution or regulation, a new joint agreement will have to be made in order to satisfy both parties.

SIGNATURES:

ATAM **ARCHITECTURE & MANAGEMENT SARL**	**Mr. Usman Ramay**

By signing this offer, the payment terms are accepted by both parties.

Possible project start date: February 2024; the application in principle can be sent.

Machine Translated by Google

Remarks :

The payment of 3,750.00 Euro excluding VAT for the offer already signed will be deducted from the accepted price.

Remarks :

The architect has no obligation to provide information on the feasibility of execution on the construction site if a project monitoring and management contract has not been established between the two parties.

Project and site management fees are 10 to 15% of construction costs, depending on the trade.

Appendix:

The provisional project templates

Machine Translated by Google



Machine Translated by Google



Machine Translated by Google